



GOVERNMENT OF SAMPLE STATE
(FICTIONAL)
DEPARTMENT OF URBAN INFRASTRUCTURE & PUBLIC
SAFETY
Office of the Executive Engineer (Electronics & Security),
Sample City Division
Fictional Administrative Building, Sample Road, Sample City - 000000

Dept. File No.
UIPS/SEC/2024/117

WORK ORDER
(Work Order 3 of 3 - Similar Project Experience Series)

Work Order No.	ASS/WO/2024-25/0317-03
Date of Work Order	17 September 2024
Project / Commencement Date	01 October 2024 (Project start date); Work Order issued following Letter of Acceptance ref. UIPS/LOA/2024/0921 dated 06 September 2024
Client Organization	Sample City Municipal Corporation (Fictional), through the Department of Urban Infrastructure & Public Safety, Government of Sample State (Fictional)
Contractor / Service Provider	Apex Secure Systems Pvt. Ltd., Registered Office: Fictional Tech Park, Block C, Sample City - 000001 (Fictional)
Project Title	Design, Supply, Installation, Testing and Commissioning of Integrated CCTV Surveillance and Access Control System at Municipal Civic Complex and Five Ward Offices, with 3-Year Comprehensive Maintenance
Tender Reference	Tender No. UIPS/NIT/2024/044 (Fictional), Package SEC-03
Nature of Project	Electronic security systems - similar in nature to Work Order 1 and Work Order 2 issued to the Contractor (see Clause 14)

To: The Managing Director, Apex Secure Systems Pvt. Ltd., Fictional Tech Park, Block C, Sample City - 000001.

Subject: Award of Work Order for Integrated CCTV Surveillance and Access Control System - Package SEC-03.

Sir/Madam, with reference to your bid submitted against the above-mentioned tender and the subsequent negotiations, the competent authority is pleased to award the work described herein to you, subject to the scope, value, delivery schedule and terms and conditions set out in this Work Order.

1. PROJECT SCOPE

The scope of work comprises the design, supply, installation, integration, testing, commissioning, staff training and three (3) years of comprehensive maintenance of an IP-based video surveillance and biometric/card-based access control system, covering the Municipal Civic Complex (Main Building) and five (5) Ward Offices (Ward A to Ward E), together with associated civil, electrical, structured cabling and networking works, control-room setup and documentation, as detailed in the Schedule of Work Items below.

2. SCHEDULE OF WORK ITEMS AND CONTRACT VALUE

Sl. No.	Description of Work Item	Unit	Qty.	Unit Rate (INR)	Amount (INR)
1	Fixed IP dome camera, 4 MP, IR 30 m, IP66/IK10, with mounting accessories (indoor and outdoor)	Nos.	118	14,500.00	17,11,000.00
2	PTZ IP camera, 4 MP, 30x optical zoom, IR 150 m, IP66, with pole/wall bracket	Nos.	16	68,000.00	10,88,000.00
3	Network Video Recorder, 64 channel, 8 x 12 TB enterprise HDD, RAID-5, rack mount	Nos.	4	3,85,000.00	15,40,000.00
4	Video Management Software licences, 150 camera channels, with analytics module	Set	1	6,20,000.00	6,20,000.00

Sl. No.	Description of Work Item	Unit	Qty.	Unit Rate (INR)	Amount (INR)
5	Access control panel with 4-door controller, power supply and battery backup	Nos.	24	32,500.00	7,80,000.00
6	Biometric + card reader terminal for door entry, IP65 rated	Nos.	42	18,800.00	7,89,600.00
7	Electromagnetic lock with door sensor and exit button assembly	Nos.	42	7,400.00	3,10,800.00
8	Managed PoE+ network switch, 24 port, with 4 SFP uplink ports	Nos.	14	58,000.00	8,12,000.00
9	Cat-6 UTP cable, supply and laying in conduit/casing, including terminations and testing	Metre	14,500	68.00	9,86,000.00
10	Optical fibre cable, 6-core armoured, laying, splicing and OTDR testing between buildings	Metre	2,800	145.00	4,06,000.00
11	Control room setup: video wall 4 x 55 inch, operator workstations (3 nos.) and furniture	Lot	1	11,50,000.00	11,50,000.00
12	Online UPS 10 kVA with 60-minute battery backup for control room and core equipment	Nos.	3	2,65,000.00	7,95,000.00
13	Poles, junction boxes, earthing, surge protection and allied civil/electrical works	Lot	1	7,80,000.00	7,80,000.00
14	Site survey, system design, integration, testing, commissioning and as-built documentation	Lot	1	4,20,000.00	4,20,000.00
15	Training of municipal operators and administrators (5 batches, 2 days each)	Batch	5	24,000.00	1,20,000.00
16	Comprehensive maintenance (parts and labour), Years 1 to 3, with 4-hour response for critical faults	Year	3	4,60,000.00	13,80,000.00
				Sub-total	1,36,88,400.00
				GST @ 18%	24,63,912.00
				TOTAL CONTRACT VALUE	1,61,52,312.00

Total Contract Value (in words): Rupees One Crore Sixty One Lakh Fifty Two Thousand Three Hundred Twelve Only, inclusive of GST. The value is firm and fixed for the contract period and is not subject to price variation, except statutory changes in GST.

3. DELIVERY AND COMPLETION SCHEDULE

Milestone	Description	Time from Project Start Date	Target Date
M1	Site survey, detailed design and approval of drawings / BOM	Within 3 weeks	21 October 2024
M2	Delivery of all equipment at site, with inspection	Within 10 weeks	09 December 2024
M3	Cabling, installation and integration at Civic Complex and Wards A-E	Within 20 weeks	17 February 2025
M4	Testing, commissioning, training and User Acceptance Test (UAT)	Within 24 weeks	17 March 2025
M5	Go-live, handover and start of 3-year comprehensive maintenance	Within 26 weeks	31 March 2025

4. PAYMENT TERMS

4.1 Ten per cent (10%) of the Total Contract Value as mobilisation advance against an unconditional bank guarantee of equal value.

- 4.2 Forty per cent (40%) on delivery and inspection of equipment (Milestone M2), pro rata to material delivered.
- 4.3 Thirty per cent (30%) on successful installation, commissioning and UAT (Milestone M4).
- 4.4 Ten per cent (10%) on go-live and handover (Milestone M5), against the Completion Certificate.
- 4.5 Ten per cent (10%) retained as security deposit and released in equal quarterly instalments over the maintenance period, subject to satisfactory performance. Payments shall be made within thirty (30) days of receipt of a correct invoice, subject to statutory deductions.

5. PROJECT COMPLETION REQUIREMENT

- 5.1 The project shall be deemed complete only when (a) all items in the Schedule of Work Items are supplied, installed and commissioned; (b) the User Acceptance Test has been passed with a minimum system uptime of 99.5% over a continuous fourteen (14) day trial run; (c) as-built drawings, configuration records, user manuals, licence certificates and warranty documents are handed over in hard and soft copy; and (d) all operator training has been completed and recorded.
- 5.2 On satisfaction of the above, the Engineer-in-Charge shall issue a **Project Completion Certificate** within fourteen (14) days of the Contractor's written request. The Completion Certificate shall state the actual date of completion, the value of work executed and the Contractor's performance. Payment under Clause 4.4 shall not fall due before its issue.
- 5.3 The Contractor shall be entitled to a copy of the Completion Certificate for use as documentary evidence of experience in future tenders, and this certificate, taken together with Work Order 1 and Work Order 2, is intended to demonstrate the Contractor's cumulative experience in similar electronic security projects (see Clause 14).

6. LIQUIDATED DAMAGES

If the Contractor fails to complete the work within the period stated, liquidated damages at the rate of 0.5% of the Total Contract Value per week of delay, or part thereof, shall be levied, subject to a maximum of ten per cent (10%) of the Total Contract Value. Delays attributable to the Client or to force majeure shall be excluded.

7. PERFORMANCE SECURITY

The Contractor shall furnish a Performance Bank Guarantee (fictional instrument) equal to five per cent (5%) of the Total Contract Value within fourteen (14) days of this Work Order, valid until sixty (60) days after the end of the maintenance period.

8. WARRANTY AND MAINTENANCE

All equipment carries a minimum three (3) year OEM warranty commencing from the date of go-live. The Contractor shall provide comprehensive on-site maintenance for three (3) years, with a maximum response time of four (4) hours and resolution within twenty-four (24) hours for critical faults, and a minimum system uptime of 99%.

9. INSPECTION, QUALITY AND STANDARDS

All materials shall be new, of the makes and models approved by the Engineer-in-Charge, and shall conform to the relevant Indian Standards (or equivalent) and the technical specifications forming part of the tender. The Client may inspect materials and workmanship at any stage, and reject and require replacement of non-conforming items at the Contractor's cost.

10. CONFIDENTIALITY AND DATA SECURITY

All footage, configuration data, network diagrams and credentials are the property of the Client and shall be treated as strictly confidential. The Contractor shall not copy, disclose or retain such data, and shall ensure that all personnel deployed have been suitably verified.

11. STATUTORY COMPLIANCE AND LABOUR

The Contractor shall comply with all applicable laws, including labour, safety, insurance, tax and environmental regulations, and shall be solely responsible for the payment of wages and statutory dues to its personnel. Adequate insurance covering material in transit, erection and third-party liability shall be maintained.

12. SUBCONTRACTING AND ASSIGNMENT

The Contractor shall not assign or subcontract the whole or any part of the work without the prior written approval of the Client. Approval of a subcontractor shall not relieve the Contractor of any obligation under this Work Order.

13. TERMINATION, FORCE MAJEURE AND DISPUTES

13.1 The Client may terminate this Work Order by thirty (30) days' written notice for material breach that remains uncured after fifteen (15) days' notice, forfeiting the Performance Security in appropriate cases.

13.2 Neither party is liable for delay caused by events beyond its reasonable control (force majeure), provided prompt written notice is given within seven (7) days of occurrence.

13.3 Disputes shall first be resolved by mutual discussion, failing which by arbitration under the (fictional) Sample State Arbitration Rules. Courts at Sample City (fictional) shall have exclusive jurisdiction.

14. RELATIONSHIP WITH WORK ORDERS 1 AND 2 (EXPERIENCE REQUIREMENT)

This Work Order is the third in a series of fictional electronic security projects awarded to the Contractor and, together with Work Order 1 and Work Order 2, is prepared solely to illustrate fulfilment of a fictional tender experience requirement of similar projects. The cumulative value and completion status of the three orders shall be verified against the respective completion certificates. Work Orders 1 and 2 are separate documents in this series and are to be read together with this one.

15. GENERAL CONDITIONS

15.1 The tender documents, the Contractor's bid, the Letter of Acceptance and all corrigenda form part of this Work Order. In case of conflict, this Work Order shall prevail.

15.2 Any amendment must be in writing and signed by authorised representatives of both parties.

15.3 The Contractor shall confirm acceptance of this Work Order in writing within seven (7) days of receipt.

For the Client (Issuing Authority)	Acceptance by the Contractor
[Signature space - intentionally left blank]	[Signature space - intentionally left blank]
Name: Fictional Officer (Sample) Designation: Executive Engineer (Fictional) Date: 17 September 2024 Office Stamp: [none - sample]	Name: Fictional Authorised Signatory Designation: Managing Director Apex Secure Systems Pvt. Ltd. Date: ____ / ____ / ____

Copy to: (1) Accounts Officer, Sample City Municipal Corporation; (2) Engineer-in-Charge, Electronics & Security Wing; (3) Office File.

DISCLAIMER: This is a fictional, training/sample document. All names, numbers, dates, addresses and values are invented. It carries no real government logo, seal or signature and has no legal force.